
Bill To: Date:

Invoice/Record File #

 

Development Name:

Project:

TOTAL: $0.00

Comments:

PLAN REVIEW INVOICE

MHOG Utilities
2911 Dorr Rd.
Brighton, MI
810.227.5225

Item No. Description Amount

1 Construction Plan Review $0.00

Item 1 must be deposited with MHOG prior to starting the construction plan review.  Construction Plan review 
fees includes the initial review and one resubmittal.  

Make check payable to the MHOG Escrow Fund.  Amounts are per the rate table in the MHOG Connection 
Manual and are subject to annual adjustments by the Board.



Bill To: Date:

Invoice/Record File #:

 

Development Name:

Project:

Comments:

Item 6:  Make check payable to the MHOG Escrow Fund.  Amounts are per the rate table in the MHOG Connection 

Manual and are subject to annual adjustments by the MHOG and GO Boards.

6 TOTAL 

Item 4:  The funds, (10% of fees or $3,000 minimum, are held in escrow until utility acceptance is achieved, 

meaning the site is ready for operation by Utility Department.  If additional walk throughs are required to achieve 

utility acceptance, then MHOG shall charge $500 for the first additional inspection and $1,000 for each subsequent 

inspection 

$0.00

Item 5:  This fund, (10% of fees or $3,000 minimum), shall be held until easements and / or as-built CAD drawings 

are received.  If items are not received, MHOG shall use funds to prepare easement documents and implement 

plans into its GIS System

$0.00

Subtotal $0.00

5 Final Accepatance Cash Performance Escrow (10%) $0.00

4 Utility Acceptance Cash Performance Escrow (10%)

Item No. Description Amount

CONSTRUCTION 

SERVICES INVOICE

MHOG Utilities

2911 Dorr Rd.

Brighton, MI

810.227.5225

Item 1 includes construction inspection, mileage, equipment, shop drawing review, pre-construction meeting 

attendance and additional office support as needed.  If the total inspection time on site exceeds the assumption 

listed in Item No. 1 above the developer will be required to deposit additional escrow funds.

Items 2 covers MHOG time for collecting samples, analyzing samples, site visits and oversight of tie ins and live 

taps

Item 3 covers inspection time increases due to delays, changes, and also allows for repairs to be made by MHOG if 

contractor fails to address.  Item 3 will be returned after Final Acceptance, less any costs incurred.  

2 MHOG Construction Fees $0.00

1 Construction Inspection and Office Support $0.00

3 Project Inspection / Repair Contingency (10%) $0.00



ESCROW INVOICE

SUPPORTING DOCUMENTATION

 

 

Item Cost Unit Quantity Total

<1,000 LF Municipal Utilities 1,200.00$   each -$                         

1,000-5,000 LF Municipal Utilities 1,800.00$   each -$                         

5,000 - 15,000 LF Municipal Utilities 2,900.00$   each -$                         

>15,000 LF Municipal Utilities TBD each  

Total:  $                               -   

Item Unit Quantity Production Total (days)

Pipe LF 1 day for 250 LF

Pipe > 10 FT Deep LF 1 day for 150 LF

Manholes each 1 day for 2 Manholes

Connections each 1 day for 2 connections

Leads each 1 day for 6 leads

Testing days 1 day minimum

Subtotal:

Item Unit Quantity Quantity Total (days)

Pipe LF 1 day for 250 LF

Live Tap each 1/2 day per tap

Hydrants each 1 day for 3 hydrants

Valves each 1 day for 4 valves

Tie In each 1 day for 2 tie ins

Leads each 1 day for 8 leads

Testing days 2 day minimum

 Subtotal:

TOTAL:

Amount at $1,600/day -$                         

Note:  Amount charged per day is based on an assumed 12 hour working day

Construction Plan Review
Includes initial review, one resubmittal of plans, and transmittal of the permit application to EGLE

DEVELOPMENT NAME:

DATE:

RECORD FILE NUMBER:

ENGINEERING CONSULTANT FEES
 

Construction Inspection

Daily fee includes 10 hours on site and 2 hours for office support, including preconstruction meeting, shop 

drawing review, record preparation, mileage, equipment, and inspection coordination.

Sanitary Sewer (2 day minimum, 5 day minimum if sewer only project)

Water Main (3 day minimum, 5 day minimum if water only project )

Total Days rounded to half day:
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ESCROW INVOICE

SUPPORTING DOCUMENTATION

 

 DEVELOPMENT NAME:

RECORD FILE NUMBER:

DATE:

Item Cost Unit Quantity Total

Administration Base Amount 500.00$       each -$                         

Disconnect/Abandonment Fee 75.00$         each -$                         

Water Line Construction 1.50$            LF -                   -$                         

Water Valves 20.00$         each -$                         

Hydrants 20.00$         each -$                         

Bacteriological Sampling 25.00$         each -$                         

Water Leads 12.00$         each -$                         

Tracer Wire Continuity Verification 0.05$            LF -$                         

Fire Suppression Line 1,000.00$    each -$                         

Single Live Tap Fee, Sewer or Water 250.00$       each -$                         

Sewer Line Construction 1.50$            LF -$                         

Sanitary Sewer Structures 20.00$         each -$                         

Sewer Leads 12.00$         each -$                         

Utility & Final Acceptance Walk Through 500.00$       each -$                         

TOTAL: -$                         

Note:  Walkthrough will not occur until base course paving is complete

 

 

 

MHOG CONSTRUCTION FEES

MHOG Construction Fees
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